TRAFFIC NOTES AND SPECIAL CONDITIONS

It is the contractor’s sole responsibility to see that all
traffic control devices are properly installed and maintained at
the job site in accordance with the plans, specifications and
related industry standards and regulations. These notes, do
not, in of themselves, constitute a Traffic Control Plan. In
the event that these plans do not include traffic control, or
that the Contractor wishes to vary from traffic control included
with these plans, he shall submit for review a Traffic Control
Plan sealed by a Professional Engineer registered in the State
of Texas, including a sign and barricade plan conforming to the
requirements of the Texas Manual on Uniform Traffic Control

Devices. The City’s construction observer / inspector (COI) and
the traffic engineering representative will only be responsible
to inspect the traffic control devices being deployed. If, in

the opinion of the traffic engineering representative and the
COI, the traffic control devices do not conform to established
standards or are incorrectly placed or are insufficient in
quantity to protect the general public, the COI shall have the
option to stop construction operations at no expense to the City
until such time as the conditions are corrected by the
contractor.

Prior to starting construction, the contractor shall contact the
City of San Antonio Traffic Operations Section at 207-4586 for a
traffic signal inventory, and at 207-3951 for a traffic sign
inventory. Prior to completion of the contract and removal of
the barricades, the contractor shall again contact the Traffic
Operations Section. The barricades shall not be removed until
all applicable permanent traffic signs and signals are in place.

It is the contractor’s responsibility to obtain and maintain
temporary stop signs and all other traffic control devices
required to protect the general public. It the City of San
Antonio has removed permanent stop signs, the contractor shall
request that the signs be returned to the construction site to
be reinstalled by the contractor. All permanent signs or
traffic control devices missing or damaged upon completion of
construction shall be replaced at the contractor’s expense.

The contractor must contact the City’s COI 48 hours in advance
(not including weekends) of any minor street closure. It will
be the contractor’s responsibility to advise the COI 10 days in
advance of and arterial total street closure. This much time is
necessary to install advisory signs and give the motorists a
minimum of 7 days notice of the street closure. The COI after
being notified will contact the traffic engineering office to
make the necessary arrangements.
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As work progresses, location of temporary traffic control
devices will be adjusted and modified, as necessary by the
contractor at contractor’s expense.

If the need arises, additional temporary traffic control
devices, special directional devices, and/or business name signs
may be ordered by the traffic engineering representative at the
contractor’s expense.

Temporary traffic control devices shall conform to the City’s
“Typical Sign and Barricade Standards” sheets and to the Texas
Manual on Uniform Traffic Control Devices.

The contractor must maintain all streets within project limits
open to through traffic by repairing trenches, potholes,
leveling up with asphalt, etc. at no direct payment, with the
cost to be included in other items.

The contractor shall be responsible for providing suitable
access accommodations for school children and pedestrians.

The contractor shall provide access for delivery of mail by the
U.S. Postal Service.

The contractor shall provide for access to residences and all
businesses at all times within all the phases of the work.

When construction work necessitates the utilization of vehicle
paths other than the lanes normally used, traffic control
markings no longer applicable shall be removed and approved
temporary pavement markings and signs installed in accordance
with Part VI-D of the Texas Manual on Uniform Traffic Control
Devices.

After construction is completed and traffic is rerouted back to
the original lames, the traffic control markings and/or raised
buttons that were originally removed from the existing pavement
must be replaced. In addition, temporary markings must be
removed. All of this is to be done at no direct payment; cost
should be included in other items.

Permanent pavement markings shall be applied prior to the
opening of the completed street to traffic. Prior to the
application of permanent markings, either temporary additional
short-term expendable pavement markings, or raised pavement
markings may be provided to delineate continuity until such time
as standard pavement markings can be. Temporary markings shall
be placed at no direct payment.
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All temporary traffic control devices, etc. shall be provided by
the contractor without direct payment, unless otherwise noted or
stated.

The COI will monitor the contractor’s traffic control devices
and will be responsible to furnish all residents and businesses
with an information flyer on all jobs during construction.

Any damage to permanent traffic signals, the controller box,
loops or conduits during or upon completion of the project shall
be repaired or replaced at the contractor’s expense. The
decision to repair, as opposed to replace, the damaged equipment
shall be made by the City’s Traffic Engineer.

The contractor is responsible for repairing all streets outside
of the project limits which are damaged due to construction
activities. The replaced section must be approved by the City’s
Street Engineer. There will be no direct payment for this work.
The cost is to be included in other items.

Off-duty police officers will be required as directed by the
Traffic Engineer at no direct payment, cost to be included in
other Bid Items. This will be a requirement where two-way
traffic is to be maintained.

If split construction is shown, then the sanitary sewer shall be
completed prior to beginning street and drainage construction,
and traffic shall be maintained or detoured as directed by the
Traffic Engineer. There will be no additional payment for the
maintaining of traffic or detours.

The contractor shall provide the city an emergency telephone
number for evenings, weekends, and holidays by the first working
day of the project. This telephone number must be a commercial
answering service. The answering service must be able to
contact the contractor and have the contractor respond to the
City staff within two hours of the initial contact.

The contractor shall maintain continuous access to all
intersecting streets unless otherwise shown on these plans.

When continuous access 1s scheduled to be blocked, the
contractor shall contact the dispatchers for the Fire Department
and EMS at (210) 227-8341 and the Police Department at (210)
207-2257, to apprise them of the pending street closure at least
forty—-eight hours in advance.. If the closure falls along a bus
route, the contractor shall also contact VIA at (210) 362-5220.

The contractor shall maintain either the existing or temporary
street name signs at each intersection onsite throughout
construction. If the existing street name signs are used, they



must be maintained in the condition encountered prior to the
beginning of construction, and then be turned in to the City
Inspector at the end of the project. If temporary signs are
used during construction, they shall have a minimum of 4-inch
letters, and may be fabricated with construction zone material

(black legend on orange background, using plywood substrate,
etc.).
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